



P.O. Box 982
El Paso, Texas
79960-0982

Amendment 002, RFP TX DSPP

Due to the continued COVID-19 pandemic and guidance from local and state agencies, EPE decided to revise the RFP schedule as shown below

This Amendment accomplishes the following:

001. Revised Schedule for RFP:

RFP Amendment No. 2 Issuance Date	June 2, 2020
Notice of Intent to Bid Due Date	June 15, 2020
Proposal Due Date	June 30, 2020
Selection of Project Tentative Date	July 10, 2020
Contract Negotiations and Execution of EPC Agreements Tentative Date	October 31, 2020
Target Commercial Operation Date	October 15, 2021

EPE reserves the right to modify, cancel or withdraw this RFP and to revise the schedule specified above if, at EPE's sole discretion, such changes are necessary. To the extent reasonably possible, EPE will inform Bidder of any schedule change.

002. ***All other information, instructions, specifications, terms and conditions remain unchanged.***

003. Please sign below acknowledging receipt and acceptance of this Amendment, then return with your proposal to louie.gonzalez@epelectric.com.

Louie Gonzalez
Negotiator – Contracts

Bidder's Signature

Company

Date